Solicitations Look Ahead

December 28, 2015

Note: This list is developed from preliminary information provided to the Consultant Selection Office. It is updated
monthly based on current information and funding availability. Individual assignment information is subject to
change prior to issuing a solicitation. In most cases, the solicitation will be issued within 3 months of appearing on

this list.

All inquiries regarding the information contained herein must go through the Consultant Selection Office. Contact

with Department employees concerning any upcoming (or active) solicitations is NOT allowed.

CSOo #

2263

2264

Assignment Description

Preparation of Environmental Document for 1-84; Exit 3 to 8

The Department is seeking to engage one (1) consultant firm to support
the preliminary engineering design team for Project No. 34-349, the
widening of Interstate 84 from Exit 3 to Exit 8 in the City of Danbury. The
selected firm will provide environmental planning studies and
documentation to address the requirements of the National Environmental
Policy Act (NEPA). Anticipated tasks include, but are not limited to:
preliminary environmental planning, preparing an Agency Coordination
Plan, provide coordination and environmental support services to the
Preliminary Engineering Design Team, review of design alternatives for
environmental considerations, perform social-economic analysis, perform
air and noise studies, participate in public outreach, and prepare State and
Federal environmental documentation in accordance with the
requirements of the Connecticut Environmental Policy Act (CEPA) and
National Environmental Policy Act (NEPA), as well as any other activities to
support the environmental documentation.

Reconstruction of 1-84/Route 8 Interchange

The Department is seeking to engage a qualified engineering firm to
provide preliminary engineering services associated with the full
replacement of the Interstate 84/Conn. Route 8 interchange in the City of
Waterbury. This interchange, often referred to as the “I-84 Mixmaster,”
requires attention due to the deteriorating condition of the structures
which were built in the mid-1960s.

The assignment will revisit previous work accomplished under the 2010
“Waterbury Interchange Needs Study,” which selected a preferred
alternative for the reconfiguration of the interchange, and will explore new
alternatives. The alternative selected as part of the previous study may not
necessarily be considered prudent due to its proposal to relocate Route 8
to the east side of the Naugatuck River.

The selected firm will be required to perform the following tasks:

# of firms required




. Needs, Deficiencies and Feasibility studies and other engineering
services.

The selected firm may be required to perform the following tasks:
° Preliminary Design.
° Design Services during Final Design and Construction.

Note: A separate firm will be selected to prepare the NEPA
documentation for the project.



